

## CONSTRUCTION NOTES

- 1. PRIOR TO COMMENCING WORK, CONTRACTOR WILL SUBMIT A CONSTRUCTION SCHEDULE AND WORK PLAN
- 2. CONTRACTOR SHALL VERIFY ALL MEASUREMENTS IN FIELD PRIOR TO FABRICATION.
- CONTRACTOR SHALL NOT REMOVE ANY ROOF PANELS THAT CANNOT BE REPLACED BY END OF WORK DAY. BUILDING MUST BE MADE WATERTIGHT AT THE END OF EACH WORKDAY.
- 4. CONTRACTOR SHALL KEEP SITE CLEAN AND FREE FROM DEBRIS, SITE SHALL BE CLEANED DAILY.
- 5. ALL CONSTRUCTION MATERIALS SHALL BE STORED IN DESIGNATED MATERIAL STAGING AREA.
- 6. CONTRACTOR IS RESPONSIBLE FOR DISPOSAL OF ALL ROOFING, TRIM, GUTTERS, AND








**ROOF PLAN** 

ORANGE COUNTY DRAINAGE DISTRICT
MAINTENANCE SHOP ROOF REPLACEMENT PROJECT
ORANGE COUNTY, TEXAS

DATE: 7/20	SCALE: 1"=30'-0"	drawn: N.M.F.
PROJ. No.: OCD-070	DESIGN:	CHECKED:

LAST PRINTED: Tuesday, June 20, 2006 3:14:21 P.

2901 Turtle Creek Brīve, Port Arthur, TX 77642 409.724.7888 awcong.com



DATE: 7/20

PROJ. No.: OCD-070

SCALE: 1"=30'-0"

DESIGN: J.M.W.

DRAWN: N.M.F.

CHECKED:

LAST PRINTED: Tuesday, June 20, 2006 3:14:21 PW FRO

2901 Turtie Creek Đrīve, Suite 320 Port Arthur, TX 77642

ARCENEAUX WILSON & COLE

409.724.784 awceng.com

